WORK ORDER

Client:	AEGIS INFRASOLUTIONS (INDIA) PVT LTD		
Address:	C-16, Shah complex -I,Palm Beach Road, Sector-13, Sanpada, NaviMumbai-400705.		

PO Number:	AIPL/PO/22-23/02/0194	**W. O. No-**	SO/22-23/071
PO Dated :	02-02-2023	**W. O. Date**	02-02-2023
PO Received Date:	02-02-2023	**Sales Co ordinator**	Shailesh Bhoir
Ref. Quotation:	SQA.22.23.0327	**Front Sales Person**	

Dispatch Address:

Plot No. D-6/1, MIDC Kurkumbh Taluka Daund Dist. -Pune 413802

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Supply Rate	Installation Rate	Total Amount	Dwg. Approval Status
1	**NIHVA Make Hydraulic dock leveller - 9 Ton Capacity. Clear Width 2500 x Length 3000 mm**	**Sheet 2**	**Nos**	**1**		**Included**	**-**	**Pending**
						Total		**-**

Non standard items/extra requirement, if any:	1. HYDROPACK AND PANEL SHOULD BE MOUNTED SEPARATELY NEAR THE DOCKLEVELLER (NOT BELOW) 2..PLEASE NOTE THAT THE CAPACITY OF DOCK LEVELER CONSIDERED IS THE CAPACITYAFTER THE LIP IS RESTED ON THE VEHICLE. 3.CYLINDERS PROVIDED ARE INTENDENT TO BE USED ONLY FOR LIFTING OF BARE DOCK & CAN NOT LIFT OTHER LOADS.

B	**Commerical Terms:**			
1	**Payment Terms:**	**50% Advance along with PO , 40% before dispatch & Balance 10% after installations .**		
2A	**Delivery Date as per PO:**	25 days	**2B. Required Delivery Date:**	
3A	**Transportation Scope:**	Included	**3B. Transportation Charges:**	
4	**P&F Charges:**	NIL		
5A	**Loading Scope:**	NIHVA Scope	**5B. Loading Charges:**	
6A	**Unloading Scope:**	CLIENT Scope	**6B. Unloading Charges:**	
7A	**Lifting Equipments Scope:**	CLIENT Scope	**7B. Available Lifting Equipments:**	
8	**Warranty:**	12 months from the date of supply.		
9A	**Height arrangement Scope:**	CLIENT Scope	**9B. Available Equipments for working at Site:**	
10	**Electricity Supply:**	CLIENT Scope		
11	**GST:**	18% extra		
12A	**Installation Scope:**	NIHVA Scope	**12B. Installation required date:**	
13	**Mode of import:**	NA		
14	**HSS:**	NA		
15	**Documentation Required:**	Standard Handover Documents		
16A	**Total site visits required:**		**16B. Site visit charges:**	

Certified that the above work order finalised in presence of:

GM	SALES		Operation	PROJECT	DESIGN	Date & Time
A.K.	**V.T.**		**Shilpa**	**Sandeep**	**Sujata**	**03-02-2023**