+ (10% — Installation)

5+3 = 8L

1000 pack/hr
L 3 stn.

Vipul - Frontier scope of work

24Th June 2017

Project - Filter Packaging System

Target - 1500 packs / hr
Rejection criteria - not below then 1 %

Other Criteria -
Target - 2.9 picecs / sec from BBF

delivery 60 days

				Given			Need		
sr	Scope	Description		Price Rs	Qty	Total amount in Rs	Price Rs	Qty	Total amount in Rs
1	Frontier	Conveyor system		2,00,000	1 set	2,00,000		1 set	1,75,000
2	Frontier	Insertion Machine		90,000	1 set	90,000		1 set	70,000
3	Frontier	Press and Loader		1,60,000	2 nos	3,20,000	8,00,000	2 nos	8,00,000
4	~~Frontier~~	~~Loader~~		~~1,10,000~~	~~1 no~~	~~1,10,000~~	1,10,000	1 no	-
				Sub Total A =		7,20,000	Sub Total A =		-
5	Hindisthan	bowl Feeder			4	2,00,000			
6	Hindisthan	Linear Feeder			2	1,00,000			
				Sub Total B =		-			
				Total A + B					

90 days

1500/hr
13.6 (L)

1000/hr
10.5 (L)

Product
b. feed
L. feed

10 days

Indexer — 90,000
HMI & Polycabe (PLC Panel) — 1,25,000

Pay ment Terms -
- 10% Adance
- 5% drawing approval (DAP)
- 30% Material ready for inspection
- 20% after scucceful trials before dispatch
- 20% afer delivery in 15 days
- 15% after installation in 60 days

ABG, PBG, RBG,

50% — Before Dispatch
40% — Before Installation
10% — After Installation

Taxes + 2%

(30 days)

50% - advance
10% - DAP
30% - material ready
20% - after succeful trial + (Taxes)
10% - after installation (30 days).
+ (10% installation)


16.05

Design — 7 days
DAP — 5 days
Manufacture — 15 days
Integration & Programming — 7 days
Testing — 15 days
Buy off — 3 days
Dispatch — 5 days

Detailing & Release

OP-10

1) Plastic tray feeder




1500 — 3600

1 — α


1500α = 3600

$\alpha = \frac{3600}{1500}$

= 2.4 secs









feeder system — 4

Press & loader - 5

Indexer — 1

Suction gripper — 2

Conveyor — 1

HMI & PLC — 1

Polypropylene — 1