Appendix to SCC - Integrated Façade Works

Name of Project:	**Matunga Tower 1**
Employer:	Cowtown Infotech Services Limited

S No	SCC Clause No	Clause Name	Description
1		**Type of Contract**	Full Material + Labour (FML) basis item rate Contract
2		**Facilities at Site provided by the Employer**	1) Labor camp charges- **Chargable Basis** x per labor per month 2) Vertical Transportation: In Contractor's Scope. 3) Horizontal Transportation: In Contractor's Scope. 4) Storage Space: Open Storage Space provided by Employer on Free of Charge Basis. Enclosing, Safety and Security of the Storage Space and material therein is in the Scope of Contractor.
3		**Basic Rate Guaranteed Materials & Variations**	NA
4		**Date of Commencement**	**Immediate**
5		**Duration of Contract**	**As per Site Schedule**
6		**Mobilization Advance**	Mobilization Advance of (10%) of the Total Contract Value (including GST) shall be applicable against submission of Bank Guarantee (BG) from a Scheduled Bank or Nationalized Bank of equivalent amount valid till recovery of the paid advance.
7		**Material Advance**	60 % of material advance shall be paid after secured delivery of materials at site. Payments against the same shall be paid within 30 days from date of submission of bill.
8		**Performance Security**	The Contractor shall furnish 5% of the Basic Contract Value (excluding GST) in form of an Undated Cheque as a Performance Security from a running Bank account registered with the Employer or the bank account to which the Employer deposits the Contractor's regular bill payments. This security shall be released Three (3) months after work completion and final handover.
9		**Monthly Running Account Bills**	The contractor shall raise 1 (one) RA bill per month. Bills Shall be paid within 30 days of bill certification at site.
10		**Schedule of Payment**	a. 85% of the respective BOQ Item against Installation of respective Items on Pro-Rata Basis (Including the 60% Material Advance paid under the point 10 above). b. 10% against Floor-Wise Completion (Complete Sealer Coat & Silicone Application, Wherever Applicable) on Pro-Rata Basis. c. 5% against Final Hand-Over.
11		**Statement of Completion and Final Bill**	Payment against submission of final bill shall be done within Forty Five (45) days from date of submission of certified Final Bill.
12		**Retention Deposit Account**	5% of the Basic Contract Value (excluding GST) shall be withheld towards Retention Deposit Account, on pro-rata basis from all RA bills which shall be released as per stages mentioned below: • Fifty Percent (50%) of the amount towards 'Retention Deposit Account' shall be released with Final bill disbursement. • Balance Fifty Percent (50%) of the amount towards 'Retention Deposit Account' shall be withheld till completion of Defect Liability Period in form of cash retention or can be replaced by an irrevocable and unconditional Retention Bank Guarantee of an equivalent amount furnished by the Contractor issued by a Nationalized Bank approved by the Employer and the claim period must be 6 months (or beyond) from the BG expiry date as per Contract
13		**Defect Liability Period (DLP)**	The Defect Liability Period shall be reckoned as 12 months from the date of issue of Taking Over Certificate ' for full scope or in November after completion of First Monsoon after date of 'Taking over Certificate' by Employer
14		**Liquidated Damages**	The Contractor shall be liable for delay damages attributable to the Contractor pertaining to this contract @0.5% of Total Contract Value per week of delay to a maximum of 5% of Total Contract Value.
15		**Specific Terms / Deviation (if any)**	NA