**WORK ORDER**

| | |
|---|---|
| **Client :** | |
| **AMULYA TRADERS** | |
| **Address:** | |

| | | | |
|---|---|---|---|
| **PO Number:** | AMU-1920 | **W. O. No-** | SO/23-24/016 |
| **PO Dated :** | 12-06-2023 | **W. O. Date** | 12-06-2023 |
| **PO Received Date** | 12-06-2023 | **Sales Co ordinato** | Shailesh |
| **Ref. Quotation:** | SQA.22.23.0417R | **Front Sales Perso** | Shailesh |

**Dispatch Address:**

**John Deere India Pvt Ltd**
**Gat No. 164,165/1 & 2, 166-167 & 271-291,**
**Sanaswadi, Pune - 412208**

**A** **Technical Terms:**

| Sr. No | Description of Goods | Technical Details | UOM | Qty. | Supply Rate | Installation Rate | Total Amount | Dwg. Approval Status |
|---|---|---|---|---|---|---|---|---|
| 1 | ALU - High Speed Door 100% European Components W 2500 mm X H 3000 mm | Sheet 2 | Nos | 1 | | | - | Pending |
| | | | | | | **Total** | - | |

| | |
|---|---|
| **Non standard items/extra requirement, if any:** | |

| | | | | |
|---|---|---|---|---|
| **B** | **Commerical Terms:** | | | |
| 1 | **Payment Terms:** | 40% Advance along with Confirmed Purchase Order, 50% after receipt of material in John Deere Pune works and 10% after installation Immediately. | | |
| 2A | **Delivery Date as per PO:** | 8 TO 10 Weeks from GA approval date | **2B. Required Delivery Date:** | |
| 3A | **Transportation Scope:** | Nil | **3B. Transportation Charges:** | |
| 4 | **P&F Charges:** | Nil | | |
| 5A | **Loading Scope:** | NIHVA Scope | **5B. Loading Charges:** | |
| 6A | **Unloading Scope:** | CLIENT Scope | **6B. Unloading Charges:** | |
| 7A | **Lifting Equipments Scope:** | CLIENT Scope | **7B. Available Lifting Equipments:** | |
| 8 | **Warranty:** | 12 months from the date of supply. | | |
| 9A | **Height arrangement Scope:** | CLIENT Scope | **9B. Available Equipments for working at Site:** | |
| 10 | **Electricity Supply:** | CLIENT Scope | | |
| 11 | **GST:** | 18% | | |
| 12A | **Installation Scope:** | NIHVA Scope | **12B. Installation required date:** | |
| 13 | **Mode of import:** | NA | | |
| 14 | **HSS:** | NA | | |
| 15 | **Documentation Required:** | Standard Handover Documents | | |
| 16A | **Total site visits required:** | | **16B. Site visit charges:** | |

**Certified that the above work order finalised in presence of:**

| GM | AGM | SALES | | Operation | PROJECT | DESIGN | Date & Time |
|---|---|---|---|---|---|---|---|
| Mr. Ameet Kurhade | | Mr. Shailesh | | Mr. Kiran M | Mr. Sandeep | Mrs. Sujata Biradar | 13-06-2023 |