# WORK ORDER

| Client |
|---|
| NTPL-229-PM |
| |
| |

| | | | |
|---|---|---|---|
| PO Number: | | W. O. No | NTPL/599/QUO |
| PO Dated : | 23.05.2024 | W. O. Date | 24.05.2024 |
| PO Received Date: | 24.05.2024 | Sales Co ordinator | Vijayshri Jain |
| Ref. Quotation: | RR_24.25.0020 | Front Sales Person | Vijay Tarak |

| Contact Details | | Billing Address: | Dispatch Address: |
|---|---|---|---|
| Contact Person: | | | ARCWAY TECH STRUCTURES<br>LG-67, VARDMAN MARKET PLAZA<br>PLOT No. 11, DDA Complex<br>Behind M2K Rani Bagh<br>PITAM PURA, DELHI -110034<br>GST No. : 07ABFFA2561C1ZX |
| Email ID: | | | |
| Mobile: | | | |

| Sr. No | Description of Goods | Technical Details | UOM | Qty. | Rate | Amount | Dwg. Approval |
|---|---|---|---|---|---|---|---|
| 1 | **Retractable Roof - Polycarbonate Sheet** | • **1700 W X 3500 L**<br>• **2 Panels**<br>• **One Side Opening**<br>• **Installation Inclusive** | **NO** | **1** | | **-** | **Not yet** |

**A) Commerical Terms**

| | | |
|---|---|---|
| **1)** | **Payment Terms:** | 100% payment received. |
| **2)** | **Delivery Date as per PO:** | 4-5 weeks |
| **3)** | **Transportation:** | In Client scope |
| **4)** | **P&F Charges:** | included |
| **5)** | **Loading:** | In NIHVA scope |
| **6)** | **Unloading:** | In Client scope |
| **7)** | **Lifting Equipments:** | In Client scope |
| **8)** | **Warranty:** | 12 months from the date of installation |
| **9)** | **Height arrangement:** | NA |
| **10)** | **Electricity Supply:** | In Client scope |
| **11)** | **GST:** | Extra @ 18% |
| **12)** | **Installation Scope:** | In NIHVA scope |
| **13)** | **Mode of import:** | |
| **14)** | **HSS:** | |
| **15)** | **Documentation Required:** | Standard Handover Documents |