WORK ORDER

NIHVA TECHNOLOGIES PVT. LTD.

Client:	
Ronak Buildwell Pvt ltd	
Address:	
B-1003/1004 , Empire Business Hub , Opp. Shakti Arcade , Science city road ,sola Ahmedabad Gujrat	

PO Number:	RBPL/SEM/PO/202207/0021(R1)	**W. O. No-**	SO/22-23/031
PO Dated :	2/21/2023	**W. O. Date**	2/23/2023
PO Received Date:	2/21/2023	**Sales Co ordinator**	Pradeep Shinde
Ref. Quotation:	SQT.22.23_0042 R2	**Front Sales Person**	YK

Dispatch Address:

Panchratna green industrial park ,block no 1051/001, sub plot no 132 to 139 Paldi-kankej village , Taluka-deskroi

A **Technical Terms:**

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Supply Rate	Installation Rate	Total Amount	Dwg. Approval Status
1	NIHVA Make High Speed Door W 6000 mm X H 6000 mm	Sheet 2	Nos	1		Included	-	Pending
2	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 7790 mm X H 7000 mm with safety break	Sheet 2	Nos	1		Included	-	Pending
3	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 7000 mm X H 7000 mm with safety break	Sheet 2	Nos	3		Included	-	Pending
4	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 6000 mm X H 7000 mm with safety break	Sheet 2	Nos	2		Included	-	Pending
5	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 5500 mm X H 7000 mm with safety break	Sheet 2	No	1		Included	-	Pending
6	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 5500 mm X H 6500 mm	Sheet 2	No	1		Included	-	Pending
7	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 4500 mm X H 7000 mm	Sheet 2	No	1		Included	-	Pending
8	GI 1.2 mm Single skin Motorised rolling shutter - Indirect drive Motor with Partly Perforation W 4000 mm X H 5000 mm	Sheet 2	No	3		Included	-	Pending
						Total	-	

Non standard items/extra requirement, if any:

B	Commerical Terms:			
1	Payment Terms:	20% Advance along with PO , 70% before dispatch & Balance 10% after installations .		
2A	Delivery Date as per PO:	7-8 weeks for High Speed Door & 3-4 weeks for Rolling shutter	2B. Required Delivery Date:	
3A	Transportation Scope:	Extra at actual	3B. Transportation Charges:	
4	P&F Charges:	NIL		
5A	Loading Scope:	NIHVA Scope	5B. Loading Charges:	
6A	Unloading Scope:	CLIENT Scope	6B. Unloading Charges:	
7A	Lifting Equipments Scope:	CLIENT Scope	7B. Available Lifting Equipm	
8	Warranty:	12 months from the date of supply.		
9A	Height arrangement Scope:	CLIENT Scope	9B. Available Equipments for working at Site:	
10	Electricity Supply:	CLIENT Scope		
11	GST:	18% extra		
12A	Installation Scope:	NIHVA Scope	12B. Installation required da	
13	Mode of import:	NA		
14	HSS:	NA		
15	Documentation Required:	Standard Handover Documents		
16A	Total site visits required:		16B. Site visit charges:	

Certified that the above work order finalised in presence of:

GM	AGM	SALES	Operation	PROJECT	DESIGN	Date & Time
Mr. Amit Kurhade		Mr. Yogesh K.	Mr. Kiran M	Mr. Pratik	Mrs. Nirmala	20/03/2023