WORK ORDER

NIHVA TECHNOLOGIES PVT. LTD.

Client:		PO Number:	SAL/23-24/013	W. O. No-	SO/23-24/071
Starbase Assets LLP		PO Dated :	05-03-2024	W. O. Date	07-03-2024
Address:		PO Received Date:	06-03-2024	Sales Co ordinator	Shailesh
		Ref. Quotation:	SQT.23.24.0185R1	Front Sales Person	Santosh

Contact Details		Billing Address:	Dispatch Address:
Contact Person:			
Email ID of contact Person:			
Mobile No:			

A — Technical Terms:

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Supply Rate	Installation Rate	Total Amount	Dwg. Approval Status
1	Hydraulic Dock leveler - 6 Ton pt load & 15 ton UDL. Size "mm" (Clear Width - 2500, Clear Height - 3000)		No	2		0		Pending
						Total		-

Non standard items/extra requirement, if any:	

B — Commerical Terms:

1	Payment Terms:	50% advance along with Purchase Order, 40% mobilisation advance and 10% immediately after installation on pro rata basis.		
2A	Delivery Date as per PO:	5 - 6 weeks	2B. Required Delivery Date:	
3A	Transportation Scope:	NIHVA Scope	3B. Transportation Charges:	
4	P&F Charges:	NIL		
5A	Loading Scope:	NIHVA Scope	5B. Loading Charges:	
6A	Unloading Scope:	CLIENT Scope	6B. Unloading Charges:	
7A	Lifting Equipments Scope:	CLIENT Scope	7B. Available Lifting Equipments:	
8	Warranty:	12 months from the date of supply.		
9A	Height arrangement Scope:	CLIENT Scope	9B. Available Equipments for working at Site:	
10	Electricity Supply:	CLIENT Scope		
11	GST:	18%		
12A	Installation Scope:	NIHVA Scope	12B. Installation required date:	
13	Mode of import:	NA		
14	HSS:	NA		
15	Documentation Required:	Standard Handover Documents		
16A	Total site visits required:		16B. Site visit charges:	

Certified that the above work order finalised in presence of:

GM	AGM	SALES		Operation	PROJECT	DESIGN	Date & Time