WORK ORDER

Client:		PO Number:	P0014600	W. O. No-	SO/21-22/0120
YASH HIGHVOLTAGE LTD. (Formerly Yash highvoltage insulators Pvt ltd)		PO Dated :	06-01-2022	W. O. Date	07-01-2022
Address:		PO Received Date:	07-01-2022	Sales Co ordinator	Pradeep S
84/1B ,P.O. Khakhariya, Halol-Savli Road, Dist. Vadodara - 391510 Gujrat India		Ref. Quotation:	SQA.21.22.0355R1	Front Sales Person	Pradeep/Vishal

Dispatch Address:

YASH HIGHVOLTAGE LTD. (Formerly Yash highvoltage insulators Pvt ltd) 84/1B ,P.O. Khakhariya, Halol-Savli Road, Dist. Vadodara - 391510 Gujrat India

A Technical Terms:

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Supply Rate	Installation Rate	Total Amount	Dwg. Approval Status
1	Make: NIHVA_High Speed Door (W)2400 mm X (H)5550 mm	Technical Specifications separately attached	Nos	1		Included	0	Pending
						Total	0	

Non standard items/extra requirement, if any:				
B	**Commerical Terms:**			
1	Payment Terms:	30% Advance along with Confirmed Purchase Order ,60% before dispatch with 100% GST amount & balance 10% after sucessful installation immediate .		
2A	Delivery Date as per PO:	10-12 weeks	2B. Required Delivery Date:	
3A	Transportation Scope:	NIHVA Scope (Delivery at Place)	3B. Transportation Charges:	
4	P&F Charges:	NIL		
5A	Loading Scope:	NIHVA	5B. Loading Charges:	
6A	Unloading Scope:	CLIENT	6B. Unloading Charges:	
7A	Lifting Equipments Scope:	CLIENT	7B. Available Lifting Equipments:	
8	Warranty:	24 months from the date of supply.		
9A	Height arrangement Scope:	NA	9B. Available Equipments for working at Site:	
10	Electricity Supply:	CLIENT		
11	GST:	As Applicable		
12A	Installation Scope:		12B. Installation required date:	
13	Mode of import:			
14	HSS:	NO		
15	Documentation Required:	Standred Handover Document		
16A	Total site visits required:		16B. Site visit charges:	

Certified that the above work order finalised in presence of:

AGM	SALES		Operation	PROJECT	DESIGN	Date & Time
A.K.	V.T.		S.B.	S.M.	G.P.	07-01-2022