WORK ORDER

NIHVA
NIHVA TECHNOLOGIES PVT. LTD.

NTPL-173	PO Number:	W. O. No	SO/23-24/021
KN Roof.	PO Dated : 10.06.2023	W. O. Date	20.06.2023
	PO Received Date: 10.06.2023	Sales Co ordinator	Pratibha Mete
	Ref. Quotation: RR_22.23.0035	Front Sales Person	

Contact Details		Billing Address:	Dispatch Address:
Contact Person:			
Email ID:			
Mobile:			

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Rate	Amount	Dwg. Approval
1	**Retractable Roof - Polycarbonate Sheet (Single panel)**	**• 3000 W X 5000 L X 600 H X 1 panel • Installation Inclusive • One side complete opening • Inclusive of Gutter and Rain Guard plate (Supply + Installation)**	**NO**	**1**		**-**	**Approved**

A) Commerical Terms

1)	**Payment Terms:**	50% advance with Po, 40% after material delivery at site and balance after installation.
2)	**Delivery Date as per PO:**	4-5 weeks
3)	**Transportation:**	In Client scope
4)	**P&F Charges:**	**In NIHVA scope**
5)	**Loading:**	**In NIHVA scope**
6)	**Unloading:**	In Client scope
7)	**Lifting Equipments:**	In Client scope
8)	**Warranty:**	12 months from the date of installation
9)	**Height arrangement:**	NA
10)	**Electricity Supply:**	In Client scope
11)	**GST:**	Extra @ 18%
12)	**Installation Scope:**	**In NIHVA scope**
13)	**Mode of import:**	
14)	**HSS:**	
15)	**Documentation Required:**	Standard Handover Documents

Certified that the above work order finalised in presence of:

	APPROVED	SALES	PROJECT/DIVISION HEAD	PPC	DESIGN	Date & Time
	Vijay sir	**P.M.**	**S. P.**	**P.M.**	**D.V AND H.B.**	**20-06-2023**