WORK ORDER

Client:	
Address:	
Gat No. 169, Chakan Industrial Area, Village Sawardari, Taluka Khed, District Pune - 410501,	

PO Number:	23PO0003833	**W. O. No-**	SO/23-24/074
PO Dated :	22.03.2024	**W. O. Date**	29.03.2024
PO Received Date:	29.03.2024	**Sales Co ordinator**	Shailesh
Ref. Quotation:	SQA.23.24.0272R3	**Front Sales Person**	VT

Contact Details		**Billing Address:**	**Dispatch Address:**
Contact Person:			
Email ID of contact Person:			
Mobile No:			

A — Technical Terms:

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Supply Rate	Installation Rate	Total Amount	Dwg. Approval Status
1	NIHVA Make Machine Protection Door W1700 mm X H 2500 mm Vertical Rapid Roller Door package for M&M BEV-Trolley Protection Inbuilt Light curtains of VEKO (NIHVA) make. Packing, Trasportation at Mahindra, Unloading at Mahindra, Scaffolding/Hydra/Crane/Forklif t equipment charges required for Installation, All structure support required included in the scope. Installation & Commissioning at Mahindra BEV site is also included in the scope.		Nos	7	0	0	0	Pending
						Total	0	

Non standard items/extra requirement, if any:	

B	**Commerical Terms:**			
1	**Payment Terms:**			
2A	**Delivery Date as per PO:**	Door delivery by your end.	**2B. Required Delivery Date:**	
3A	**Transportation Scope:**	NIHVA Scope	**3B. Transportation Charges:**	
4	**P&F Charges:**	NIL		
5A	**Loading Scope:**	NIHVA Scope	**5B. Loading Charges:**	
6A	**Unloading Scope:**	NIHVA Scope	**6B. Unloading Charges:**	
7A	**Lifting Equipments Scope:**	NIHVA Scope	**7B. Available Lifting Equipments:**	
8	**Warranty:**	12 months from the date of supply.		
9A	**Height arrangement Scope:**	CLIENT Scope	**9B. Available Equipments for working at Site:**	
10	**Electricity Supply:**	CLIENT Scope		
11	**GST:**	18%		
12A	**Installation Scope:**	NIHVA Scope	**12B. Installation required date:**	
13	**Mode of import:**	NA		
14	**HSS:**	NA		
15	**Documentation Required:**	Standard Handover Documents		
16A	**Total site visits required:**		**16B. Site visit charges:**	

Certified that the above work order finalised in presence of:

GM	AGM	SALES		Operation	PROJECT	DESIGN	Date & Time