WORK ORDER

NIHVA
NIHVA TECHNOLOGIES PVT. LTD.

Client

PO Number:	Lr.No.1231/NADP/IAN/TANUVAS	W. O. No-	SO/21-22/137
PO Dated :	23.03.2022	W. O. Date	30.03.2022
PO Received Date:	23.03.2022	Sales Co ordinator	Pratibha
Ref. Quotation:		Front Sales Person	Mr. Vijay Tarak

Contact Details		Billing Address:	Dispatch Address:
Contact Person:			
Email ID:			
Mobile:			

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Rate	Amount	Dwg. Approval
1	**Supply, Installation, Testing and commissioning of fully automatic TANUVAS GRAND Production plant (Capacity – 15,000 litres /day or 25,000 bottles /day @ 600ml/ bottle)**	**As per Annexure I & II (Already shared)**	**NO**	**1**		-	**Pending**

A) Commerical Terms

1)	**Payment Terms:**	50% Advance Received, 40% against disptact of material, Balance after installation & commissioning
2)	**Delivery Date as per PO:**	10-12 weeks
3)	**Transportation:**	Included
4)	**P&F Charges:**	Included
5)	**Loading:**	NIHVA
6)	**Unloading:**	In Client Scope
7)	**Lifting Equipments:**	NA
8)	**Warranty:**	12 months from the date of installation
9)	**Height arrangement:**	NA
10)	**Electricity Supply:**	Client
11)	**GST:**	Extra @ 5%
12)	**Installation Scope:**	NIHVA
13)	**Mode of import:**	
14)	**HSS:**	
15)	**Documentation Required:**	Standard Handover Documents

Certified that the above work order finalised in presence of:

GM	AGM	SALES	PROJECT	PPC	DESIGN	Date & Time
R. D.	A. K.	A. P.	S. P.	V. J.	P. A.	