WORK ORDER

NIHVA TECHNOLOGIES PVT. LTD.

Client:	
SEZ Biotech Services Pvt Ltd	
Address:	
Manjari Bk., Tal. Haveli, Pune 412207 (India)	

PO Number:	5200000858	W. O. No-	SO/21-22/070
PO Dated :	11.08.2021	W. O. Date	13-08-2021
PO Received Date:	12.08.2021	Sales Co ordinator	Shailesh Bhoir
Ref. Quotation:	SQT20-21_2773R12	Front Sales Person	VT

Contact Details		Billing Address:	Dispatch Address:
Contact Person:			
Email ID of contact Person:			
Mobile No:			

A — Technical Terms:

Sr. No	Description of Goods	Technical Details	UOM	Qty.	Supply Rate	Installation Rate	Total Amount	Dwg. Approval Status
1	Teckentrup make Double Skin Motorised Rolling Shutter Clear Width (mm)4515 x Clear Length (mm)8200		Nos	10	616000	0	6160000	Pending
						Total	6160000	

Non standard items/extra requirement, if any:	

B — Commerical Terms:

1	Payment Terms:	1) 25% ADVANCE PAYMENT ALONG WITH PURCHASE ORDER AGAINST ADVANCE BANK GAURAANTEE. 2) 75% L.C. AGAINSGT BILL OF LADING.		
2A	Delivery Date as per PO:	MATERIAL SHOULD REACH AT SITE WITHIN 8-10 WEEKS.	2B. Required Delivery Date:	
3A	Transportation Scope:	NIHVA	3B. Transportation Charges:	
4	P&F Charges:	NIL		
5A	Loading Scope:	NIHVA	5B. Loading Charges:	
6A	Unloading Scope:	NIHVA	6B. Unloading Charges:	
7A	Lifting Equipments Scope:	NIHVA	7B. Available Lifting Equipments:	
8	Warranty:	12 months from the date of Installation		
9A	Height arrangement Scope:	CLIENT	9B. Available Equipments for working at Site:	
10	Electricity Supply:	CLIENT		
11	GST:	18 % Extra		
12A	Installation Scope:	NIHVA	12B. Installation required date:	
13	Mode of import:	Sea		
14	HSS:	Yes		
15	Documentation Required:	High Sea Sale documents		
16A	Total site visits required:		16B. Site visit charges:	

Certified that the above work order finalised in presence of:

GM	AGM	SALES		Operation	PROJECT	DESIGN	Date & Time