WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	LE/LE200893/WOD/21/000039
WO DATE	:	27-Oct-2021
LATEST AMENDMENT	:	1
AMENDMENT DATE	:	27-Oct-2021
VALUE	:	284,966,080.00 INR
STATUS	:	Authorized

Order Essentials

Job	:	LE200893 - Seabird Package MWC04
Payment Centre	:	SZ000010 - Shared Services Centre - Accounting Center
Type	:	Regular Labour With Materials
Service Group	:	Revenue
WO Period	:	01-Oct-2021 to 31-Jul-2023
Currency	:	Indian rupee
RFQ Ref. No.	:	LE/LE200893/RFQ/21/000203
LD Clause	:	Applicable
Price Variation	:	Not Applicable
GTC	:	Accepted
Last Bill Number	:	0
Bill Type	:	Running Bill

Vendor Details

Name	:	V0014680 - NIHVA TECHNOLOGIES PVT LTD
Address	:	8/1,COROMANT HSG,SOCIETY,SECTOR NO 27,PRADHIKARAN,NIGDI,PUNE, , Pune
State	:	Maharashtra
Country	:	India
Mobile	:	8551093333
Phone	:	020-66304033
Email	:	sales@nihva.com
BQ Ref. No.	:	1
WO Accepted By	:	---
WO Accepted On	:	---

Statutory Details

Job GST	:	29AAACL0140P3ZD	Vendor GST	:	27AAECN0437H1ZM
Job PAN	:	AAACL0140P	Vendor PAN	:	AAECN0437H

Billing To

Larsen & Toubro Ltd

Inside Naval base, Karwar, Near Manzil Creek, Chendia PO

Uttara Kannada district, Karwar, Karnataka-581308-273005

CIN-L99999MH1946PLC004768

Execution At

Larsen & Toubro Ltd

Inside Naval base, Karwar, Near Manzil Creek, Chendia PO

Uttara Kannada district, Karwar, Karnataka-581308-273005

CIN-L99999MH1946PLC004768

Nature of Scope

Design Manufacture Supply Installation Testing and commissioning of Vertical Fabric Doors

Reason for Amendment

included terms and conditions

Refer Annexure Details

Item Abstract - Cost Package/WBS Details, Itemwise Tax Details, Additional Terms & Conditions

EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!

WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	LE/LE200893/WOD/21/000039
WO DATE	:	27-Oct-2021
LATEST AMENDMENT	:	1
AMENDMENT DATE	:	27-Oct-2021
VALUE	:	284,966,080.00 INR
STATUS	:	Authorized

Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Design, manufacture, assembly/pre-assembly, tests at manufacturer's works, insulation work, shop painting, delivery properly packed for transport, supply, complete erection, final check up, testing at site, successful commissioning, conducting performance and acceptance tests at site including maintenance as per specifications of Vertical Lifting fabric door assemblies and all appurtenant work, complete and operable, including and power drive systems, locking hardware, and complete control systems of opening size 12 x 10m; - 6C1AS01TC (SAC: 12% - Construction Services of other buildings n.e.c - Construction Services of other buildings n.e.c - 12% - Construction Services of other buildings n.e.c - 995416)	4.000	Numbers	5,780,000.00	2,774,400.00	25,894,400.00
SCOPE :- Design, manufacture, assembly/pre-assembly, tests at manufacturer's works, insulation work, shop painting, delivery properly packed for transport, supply, complete erection, final check up, testing at site, successful commissioning, conducting performance and acceptance tests at site including maintenance as per specifications of Vertical Lifting fabric door assemblies and all appurtenant work, complete and operable, including and power drive systems, locking hardware, and complete control systems of opening size 28 x 47.5m; - 6C1AS01TD (SAC: 12% - Construction Services of other buildings n.e.c - Construction Services of other buildings n.e.c - 12% - Construction Services of other buildings n.e.c - 995416)	4.000	Numbers	54,730,000.00	26,270,400.00	245,190,400.00
WORK GROUP:-Fixing of doors/windows/ventilators Additional Description : Installation Lifting equipments of all 8 doors - 6C1AS00ND (SAC: 12% - Construction Services of other buildings n.e.c - Construction Services of other buildings n.e.c - 12% - Construction Services of other buildings n.e.c - 995416)	12,394,000.000	Lumpsum	1.00	1,487,280.00	13,881,280.00

In Words : ***Twenty-Eight Crore, Forty-Nine Lakh, Sixty-Six Thousand and Eighty Indian rupee and Zero Paise*** **Grand Total** **284,966,080.00**

Payment Terms

1	100.00% of Bill Value Payment Against Execution after receiving (5.00%). Payment will be made through NEFT on or after 60 days from Bill To Date after receiving Invoice

Liquidity Damages

LD applicable Date	LD Value applied on	LD Value	Duration	Maximum % of WO Value
WO To Date	WO Value	1	1 Weeks	10

Defect Liability Period

DLP Period	Duration	Events
24	Months	On Completion

Essentials Details

Tag	Description
Price Variation Tag	Not Applicable
Order Expiry Date	31-Jul-2023
Privileged Vendor	Not Applicable

EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!

WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	LE/LE200893/WOD/21/000039
WO DATE	:	27-Oct-2021
LATEST AMENDMENT	:	1
AMENDMENT DATE	:	27-Oct-2021
VALUE	:	284,966,080.00 INR
STATUS	:	Authorized

ANNEXURE : Item Abstract - Cost Package/WBS Details

Description - Code	Cost Package / WBS	Quantity	UOM	Rate	Tax	Total Value
WORK GROUP:-Fixing of doors/windows/ventilators Additional Description : Installation Lifting equipments of all 8 doors - 6C1AS00ND (SAC: 12% - Construction Services of other buildings n.e.c - Construction Services of other buildings n.e.c - 12% - Construction Services of other buildings n.e.c - 995416)	Doors, Windows, Ventilators, Rolling Shutters - 6067-2195-001 / Cover Dry Berth - SuperStructure - WP100026	12,394,000.000	Lumpsum	1.00	1,487,280.00	13,881,280.00
SCOPE :- Design, manufacture, assembly/pre-assembly, tests at manufacturer's works, insulation work, shop painting, delivery properly packed for transport, supply, complete erection, final check up, testing at site, successful commissioning, conducting performance and acceptance tests at site including maintenance as per specifications of Vertical Lifting fabric door assemblies and all appurtenant work, complete and operable, including and power drive systems, locking hardware, and complete control systems of opening size 12 x 10m; - 6C1AS01TC (SAC: 12% - Construction Services of other buildings n.e.c - Construction Services of other buildings n.e.c - 12% - Construction Services of other buildings n.e.c - 995416)	Doors, Windows, Ventilators, Rolling Shutters - 6067-2195-001 / Cover Dry Berth - SuperStructure - WP100026	4.000	Numbers	5,780,000.00	2,774,400.00	25,894,400.00
SCOPE :- Design, manufacture, assembly/pre-assembly, tests at manufacturer's works, insulation work, shop painting, delivery properly packed for transport, supply, complete erection, final check up, testing at site, successful commissioning, conducting performance and acceptance tests at site including maintenance as per specifications of Vertical Lifting fabric door assemblies and all appurtenant work, complete and operable, including and power drive systems, locking hardware, and complete control systems of opening size 28 x 47.5m; - 6C1AS01TD (SAC: 12% - Construction Services of other buildings n.e.c - Construction Services of other buildings n.e.c - 12% - Construction Services of other buildings n.e.c - 995416)	Doors, Windows, Ventilators, Rolling Shutters - 6067-2195-001 / Cover Dry Berth - SuperStructure - WP100026	4.000	Numbers	54,730,000.00	26,270,400.00	245,190,400.00
					Total Value	**284,966,080.00**

EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!

WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	LE/LE200893/WOD/21/000039
WO DATE	:	27-Oct-2021
LATEST AMENDMENT	:	1
AMENDMENT DATE	:	27-Oct-2021
VALUE	:	284,966,080.00 INR
STATUS	:	Authorized

ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
1	WORK GROUP:-Fixing of doors/windows/ventilators - 6C1AS00ND (SAC: Construction Services of other buildings n.e.c - 995416)	LE200893 - Seabird Package MWC04	Individual / Sole Proprietorship	Maharashtra 27AAECN0437H1ZM	Karnataka 29AAACL0140P3ZD	IGST-12.00%	12,394,000.00	1,487,280.00
2	SCOPE :- Design, manufacture, assembly/pre-assembly, tests at manufacturer's works, insulation work, shop painting, delivery properly packed for transport, supply, complete erection, final check up, testing at site, successful commissioning, conducting performance and acceptance tests at site including maintenance as per specifications of Vertical Lifting fabric door assemblies and all appurtenant work, complete and operable, including and power drive systems, locking hardware, and complete control systems of opening size 12 x 10m; - 6C1AS01TC (SAC: Construction Services of other buildings n.e.c - 995416)	LE200893 - Seabird Package MWC04	Individual / Sole Proprietorship	Maharashtra 27AAECN0437H1ZM	Karnataka 29AAACL0140P3ZD	IGST-12.00%	23,120,000.00	2,774,400.00
3	SCOPE :- Design, manufacture, assembly/pre-assembly, tests at manufacturer's works, insulation work, shop painting, delivery properly packed for transport, supply, complete erection, final check up, testing at site, successful commissioning, conducting performance and acceptance tests at site including maintenance as per specifications of Vertical Lifting fabric door assemblies and all appurtenant work, complete and operable, including and power drive systems, locking hardware, and complete control systems of opening size 28 x 47.5m; - 6C1AS01TD (SAC: Construction Services of other buildings n.e.c - 995416)	LE200893 - Seabird Package MWC04	Individual / Sole Proprietorship	Maharashtra 27AAECN0437H1ZM	Karnataka 29AAACL0140P3ZD	IGST-12.00%	218,920,000.00	26,270,400.00

Total Reference Value **254,434,000.00**

Total Tax Value **30,532,080.00**

Standard Deduction Details

S.No.	Deduction Type	Description	Percentage
1	INCOME TAX	TDS	2.00
2	INCOME TAX	IT Surcharge	0.00
3	INCOME TAX	IT Cess	0.00
4	RETENTION	RETENTION	5.00

EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!

WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	LE/LE200893/WOD/21/000039
WO DATE	:	27-Oct-2021
LATEST AMENDMENT	:	1
AMENDMENT DATE	:	27-Oct-2021
VALUE	:	284,966,080.00 INR
STATUS	:	Authorized

 EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!

WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	LE/LE200893/WOD/21/000039
WO DATE	:	27-Oct-2021
LATEST AMENDMENT	:	1
AMENDMENT DATE	:	27-Oct-2021
VALUE	:	284,966,080.00 INR
STATUS	:	Authorized

ANNEXURE : Additional Terms & Conditions

Attribute	Description
DETAILS OF WORK	Design, Manufacture, Supply, Installation, Testing and Commissioning of Vertical Fabric Doors
PF / ESI SCOPE	The s/c shall cover all their workmen engaged for the project under PF from the date of commencement of work. The s/c has to submit the challan of payment made towards PF to LTHCIIC's account department every month failing which no RA bill payment shall be made
QUANTITY VARIATION	1969-12-31T18:30:00Z
PRICE & VALIDITY	1969-12-31T18:30:00Z
BG VALUE ON ORDER VALUE	true
Agency Scope	1) Design, Manufacture, Testing, Supply, Installation, and commissioning including maintenance 2years. 2) Submission of Pre-Qualification credentials/Documents as per technical specification. 3) Submission of Detailed Design Report, technical data for design main steel structural CDB. 4) Preparation, submission of all list of submittals given in the technical specification 5) Submission of Manufacturing, testing, delivery and installation schedule 6) Submission of Operation & Maintenance manuals along with offer 7) All electromechanical works pertaining to the vertical fabric doors 8) Installation details of all the doors at structural steel for incorporation 9) Storage supplied materials as per technical specification and inter carting the same 10) Submission of QAP as per technical specification 11) Interfacing with other sub-contractors working at project site 12) Training for minimum 10 personnel at site for door operation and maintenance 13) All necessary Tools & tackles, Welding sets, consumables for trails/Fit up/Mockup assembly/Erection as required 14) All equipments like scissor lift/cherry picker, man lift etc., required for installation other than crane 15) All necessary Tools & tackles, plant & machinery required for erection activities (Excluding 25MT & 2MT 50m height capacity crane required for erection- To be provided by L&T) 16) All temporary structures, ladders, lifting hooks, staging required for installation if any 17) Preparation, submission, and approval of QAP 18) Testing as per QAP approved by Engineer, Technical Specification & Client requirement 19) Arranging accommodation and conveyance for agency's staff 20) Arranging conveyance for workmen 21) Mandatory clearance for entry of personnel with Police verification 22) Job specific light arrangement whenever, whenever required to execute the work 23) All materials shall be stored properly to prevent deterioration and to ensure the prevention of their quality and fitness of work 24) Arrangement of any testing equipment at workshop, if required 25) Freight charges, Transit insurance, custom clearance, import duty entry fee, taxes etc., and local transportation including delivery at site 26) Removal of temporary arrangements and site clearance 27) Various reporting as per instructions of LTHCIIC 28) All the documents required for getting approval from Engineer 29) All Drawings, RFI's and Quality-related documents both in soft copy and hard copy 30) Safety PPE's and equipment specific to awarded job under this contract 31) Design, Manufacturing, Testing, Supply, Installation and commissioning; including supply of spares, operation & maintenance for 2 years.
Defect Liability Period (DLP)	24 months from the date of completion certificate

EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!

WORK ORDER

Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamilnadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: https://eip4.lntecc.com

ORDER NO.	:	**LE/LE200893/WOD/21/000039**
WO DATE	:	**27-Oct-2021**
LATEST AMENDMENT	:	**1**
AMENDMENT DATE	:	**27-Oct-2021**
VALUE	:	**284,966,080.00 INR**
STATUS	:	**Authorized**

L&T Scope	1) Structural steel drawings (CDB) for door location 2) Power and water will be provided at one point 3) Spaces for offices and stacking at laydown area and erection area will be provided 4) Arranging accommodation for workmen 5) Area Lighting in general 6) Levelled area for office and store construction, 7) Power will be provided at one point & 25MT & 2MT 50m height capacity Crane required for erection will be provided by L&T
LD (Liquidated damages)	1% of contract value per week subject to a maximum of 10% of contract value
Lead time for supply	16 months from the date of Purchase Order
Payment Terms	Supply & Installation 10% Advance along with confirmed Purchase order against bank guarantee valid until delivery of materials at site. 15% After Factory inspection prior to dispatch against bank guarantee valid until delivery of materials at site. 25% Against delivery at site. 40% Against completion of installation and Commissioning. 10% Against handing over All invoices to be paid within 60 days
PBG	5% of Contract Value valid till DLP to be submitted with in 28 days from date of order
Price Validity	Firm and fixed for complete contract
Quantity variation	During the time of execution our site management may delete or add any item to any extent as per the situation during that period, for which the rates shall be operated strictly as per price mentioned in BOQ
Retention	5% retention is applicable and same shall be released against submission of Retention Bank guarantee valid for 2years from handing over

Note : The Work Order Shall be governed by the " General Conditions of Contract for Services " until unless specified. it is important that seller confirms acceptance of this Work Order within 7 days of receipt. Failure to return the acceptance does not diminish the responsibilities as set forth herein, but may result in a delay to any payments that may be due and may be a cause of termination of this Work Order.

In case of any clarification required, please contact the Work Order Issuing Authority.

EIP © 2021 L&T Construction. All rights reserved

*Save Paper ! Save Trees !! - View WorkOrder digitally..!!!