
WORK ORDER_Service

NIHVA TECHNOLOGIES PVT. LTD.

Client Name:
Ferrero India Pvt Ltd
Address:
Ferrero India Private Limited (IMSOFER DIVISION) 8th Floor,Tower–3,World Trade Centre, Survey NO.1,Kharadi,Pune 411014,

PO Number:	7008016030	W. O. no-	19
PO Dated :	06-May-21	W. O. Date	08-05-2021
PO Received Date	07-May-21	Sales Co ordinator	Santosh
Ref. Quotation:	SQT.20-21.2461R	Front Sales Person	Santosh

Contact Details		Billing Address:	Dispatch Address:
Contact Person:	Mr. Shankar Jagtap	**FERRERO INDIA PVT. LTD.** Plot No F-13 , MIDC AREA , BARAMATI- 413133, DIST: PUNE Maharashtra, India	**FERRERO INDIA PVT. LTD.** Plot No F-13 , MIDC AREA , BARAMATI- 413133, DIST: PUNE Maharashtra, India
Email ID:	Shankar.JAGTAP@ferrero.com		
Mobile:	7083866556		

Sr. No	Description of Goods	Technical Details/ Part No	Qty	UOM	Rate	Amount	Remark, if any
1	Door Fabric/Curtain PVC-D8230RG015 Model: RR392 MCC (w)2500 x (H)6000mm 	Door Curtain/Fabric Part No: D8230RG015 Door Serial No: 1700002544 Door type High speed roller door RapidRoll 392 Daylight width 2500 mm Daylight height 6000 mm Door curtain PVC material - transparent with vertical coloured stripes Door curtain colour Red, similar to RAL 3002 Door blade Plast 2	1	SET			
2	Installation/Lobour	-	1	No			

Scope of work:	
1	Supply and Installation
2	Transport-Delivered at Baramati Plant
3	Manpower, tools and tackels
4	Installation
5	
6	

A Commerical Terms

1	**Payment Terms:**	Within 30 days of invoice date.
2	**Delivery Date as per PO:**	10.06.2021
3	**Transportation:**	Nihva scope(Pune to Ferrero Baramati plant)
4	**P&F Charges:**	Nihva scope
5	**Loading:**	Nihva scope
6	**Unloading:**	Client Scope
7	**Lifting Equipments:**	Client Scope
8	**Warranty:**	Not applicable
9	**Height arrangement:**	In Client Scope if required
10	**Electricity Supply:**	Client Scope
11	**GST:**	18% extra
12	**Mode of import:**	SEA frieght/Air frieght, whichever is cost effective
13	**Documentation Required:**	original invoice and delivery Note

Certified that the above work order finalised in presence of:

GM	AGM	Service	PROJECT	PPC	DESIGN	Date & Time
	A. K.	S.B	S.B	V. J./S.B	S.S	08.05.2021